BUSINESS REQUIREMENTS DOCUMENT

VetriDesk- Project Management Tool

Document Owner: BA Team

Version **:** 1.0

Status **:** Draft – For Review

Date **:** 17, April 2026

Classification **:** Internal Use Only

Table of Contents

1. **Document Control & Version History**
2. **Executive Summary**
3. **Business Objectives & Success Metrics**
   3.1 Business Objectives
   3.2 Success Metrics
4. **Background & Rationale**
5. **Scope**
   5.1 In Scope
   5.2 Out of Scope
6. **Target Users & User Roles**
7. **Functional Requirements**
   7.1 User Authentication & Role-Based Access
   7.2 Project Creation & Approval
   7.3 Project Assignment Workflow
   7.4 Task Management
   7.5 Team & User Management
   7.6 Dashboard & Performance Tracking
   7.7 Notifications & Activity Logs
   7.8 Reports & Analytics
8. **Non-Functional Requirements**
   8.1 Performance & Scalability
   8.2 Security & Data Protection
   8.3 Availability & Reliability

8.4 Usability & Accessibility

8.5 Compatibility & Responsiveness

8.6 Maintainability & Support

9. **User Interface Requirements**

10. **Process Workflows**

11. **System / Informative Architecture**

12. **Implementation Roadmap**

13. **Risk Assessment & Mitigation**

14. **Testing Strategy & UAT**

14.1 Testing Strategy

14.2 User Acceptance Testing (UAT)

14.3 Acceptance Criteria

15. **Acceptance Criteria**

16. **Assumptions & Constraints**

15.1 Assumptions

15.2 Constraints

17. **Governance & RACI**

18. **Approval & Sign-Off**

19. **Appendix**

1. Document Control & Version History

Version	Date	Author	Description
1.0	2026-04-17	BA Team	Initial Release

2. Executive Summary

VetriDesk is an enterprise-grade project management software designed to bring structure, visibility, and operational efficiency to project execution. The system introduces a well-defined hierarchical workflow aligning organizational roles—Admin, Manager, Team Lead, and Members—ensuring seamless coordination, clear accountability, and efficient task execution across all levels.

By integrating project planning, resource allocation, task management, and performance tracking within a unified application, VetriDesk enables organizations to enhance productivity, reduce operational inefficiencies, and ensure consistent and high-quality project delivery.

3. Business Objectives & Success Metrics

3.1 Business Objectives

- Establish a standardized and scalable project management framework
- Enhance cross-functional collaboration and communication
- Enable data-driven decision-making through real-time insights
- Strengthen accountability across all organizational levels
- Improve overall operational efficiency and delivery timelines

3.2 Success Metrics

Metric	Target Outcome
Project Completion Rate	≥ 90%
Task Completion Rate	≥ 95%

User Adoption Rate	≥ 80%
Task Delay Reduction	≥ 20% improvement
System Uptime	≥ 99.9%

4. Background & Rationale

Modern organizations frequently encounter inefficiencies due to fragmented tools, ambiguous ownership, and lack of real-time visibility into project workflows. These challenges often result in delayed deliveries, reduced productivity, and compromised quality.

VetriDesk is conceptualized to address these systemic gaps by introducing a centralized, role-driven platform that enforces structured workflows and enhances transparency. The solution bridges the disconnect between planning and execution, ensuring that every stakeholder operates within a clearly defined framework.

5. Scope

5.1 In Scope

- Role-based authentication and access control
- Centralized project lifecycle management
- Structured project assignment hierarchy
- Task creation, allocation, and progress tracking
- Real-time dashboards and analytics
- Team and user administration

5.2 Out of Scope

- Third-party system integrations (initial release phase)
- Financial and billing modules
- Advanced AI/ML-driven automation

6. Target Users & User Roles

VetriDesk is designed for organizations operating within a hierarchical team structure.

- **Admin** – Governs the platform, oversees project creation, approvals, and system configuration
- **Manager** – Responsible for strategic allocation of resources and project oversight
- **Team Lead** – Manages task distribution and execution at the operational level
- **Members** – Execute assigned tasks across functions such as Design, Development, Testing, and Business Analysis

7. Functional Requirements

7.1 User Authentication & Role-Based Access

The system shall provide secure authentication mechanisms with strict role-based access controls to ensure that users only access functionalities relevant to their responsibilities.

7.2 Project Creation & Approval

Admins shall have the authority to create, review, and approve projects, ensuring alignment with organizational priorities before execution.

7.3 Project Assignment Workflow

The platform shall enforce a hierarchical assignment model:
Admin → Manager → Team Lead → Members, ensuring clarity in responsibility and execution.

7.4 Task Management

The system shall enable creation, assignment, prioritization, and real-time tracking of tasks, with status updates and progress indicators.

7.5 Team & User Management

Admins and Managers shall manage user profiles, assign roles, and structure teams based on project requirements.

7.6 Dashboard & Performance Tracking

Dynamic dashboards shall provide actionable insights into project health, team performance, and task status.

7.7 Notifications & Activity Logs

The system shall deliver real-time notifications and maintain comprehensive audit logs for transparency and traceability.

7.8 Reports & Analytics

Advanced reporting capabilities shall provide detailed analytics for performance evaluation and decision-making.

8. Non-Functional Requirements

8.1 Performance & Scalability

The system shall support high concurrency and scale seamlessly with organizational growth.

8.2 Security & Data Protection

Robust security protocols including encryption, authentication, and authorization shall be implemented to safeguard sensitive data.

8.3 Availability & Reliability

The platform shall ensure high availability with minimal downtime (≥ 99.9% uptime).

8.4 Usability & Accessibility

The interface shall be intuitive, user-friendly, and accessible across devices.

8.5 Compatibility & Responsiveness

The system shall be fully responsive and compatible across modern browsers and devices.

8.6 Maintainability & Support

The architecture shall be modular, enabling easy maintenance, updates, and scalability.

9. User Interface Requirements

The system shall feature a modern, clean, and responsive interface tailored to each user role:

- Role-specific login screens

- Personalized dashboards (Admin, Manager, Team Lead, Member)
- Dedicated modules for projects, tasks, teams, and reports
- Notification center and activity tracking panel
- Settings and profile management interface

10. Process Workflows

Admin Flow

1. Login to system
2. Create new project with details (name, timeline, requirements)
3. Review and approve project
4. Assign project to Manager
5. Monitor overall project status and reports

Manager Flow

1. Login to system
2. Receive assigned project from Admin
3. Review project requirements and scope
4. Assign Team Lead to the project
5. Allocate team members to the project
6. Monitor Team Lead and Members progress
7. Review project performance and reports

Team Lead Flow

1. Login to system
2. Receive project from Manager
3. Analyze project requirements
4. Break down project into tasks
5. Assign tasks to Members
6. Track task progress and updates
7. Review completed tasks

Members Flow

1. Login to system
2. View assigned tasks
3. Execute tasks (Design, Development, Testing, BA)
4. Update task status (In Progress / Completed)
5. Submit completed tasks for review

11. System / Informative Architecture

Layer	Description
User Interface	Admin, Manager, Team Lead, and Members access the system via the desktop application dashboard
Application Logic	Handles project flow, task assignment, and approvals
Authentication	Manages login and role-based access control
Database	Stores users, projects, tasks, and reports
Server / Hosting	Runs the system and ensures availability
Security	Protects data and controls user access

12. Implementation Roadmap

Phase	Description
Requirement Analysis	Gather business needs, define workflows, and finalize features
System Design	Create UI designs, architecture, and database structure
Development	Build core modules (Dashboard, Projects, Team, Calendar, Settings)
Testing	Perform unit, integration, and system testing

UAT	Validate system with real users and business scenarios
Deployment	Launch the system in production environment
Maintenance	Monitor performance and provide updates/fixes

13. Risk Assessment & Mitigation

Risk management ensures smooth project execution by identifying potential risks and defining mitigation strategies to minimize impact on system performance, security, and delivery timelines.

Risk	Impact	Mitigation
System performance issues	High	Use scalable architecture and optimization techniques
Data security breach	High	Implement authentication, encryption, and access control
Delay in development	Medium	Follow agile process and milestone tracking
Low user adoption	Medium	Provide simple UI and user training
Data errors	Medium	Add validation and approval workflows
Server downtime	High	Use cloud hosting and backup systems

14. Testing Strategy & UAT

14.1 Testing Strategy

- Unit Testing – Validate individual modules
- Integration Testing – Ensure modules work together
- System Testing – Validate complete workflow
- Performance Testing – Check system speed and scalability

- Security Testing – Ensure data protection and access control
- Regression Testing – Verify stability after changes

14.2 User Acceptance Testing (UAT)

- UAT is conducted to validate the system against real business scenarios and ensure it meets user expectations.
- Performed by Admins, Managers, and end users
- Covers complete workflow (Admin → Manager → Team Lead → Members)
- Focus on usability, functionality, and performance

14.3 Acceptance Criteria

- All core functionalities are working as expected
- No critical defects are present
- System performance meets requirements
- Users approve the system for deployment

15. Acceptance Criteria

- Acceptance will be based on the following conditions:
- The complete project workflow (Admin → Manager → Team Lead → Members) is executed without any functional gaps
- All role-based actions, permissions, and approvals are working accurately as per defined hierarchy
- System supports real-time project tracking, task updates, and reporting without delays
- No critical or high-severity defects are present in the system
- Data integrity, security, and access control mechanisms are fully implemented and validated
- End users confirm that the system is easy to use and aligns with business processes
- All key business scenarios are successfully tested and approved during User Acceptance Testing (UAT)
- Stakeholders provide formal sign-off confirming readiness for deployment

16. Assumptions & Constraints

16.1 Assumptions

- Users will have basic knowledge of web-based applications
- All roles (Admin, Manager, Team Lead, Members) will follow the defined workflow structure
- Required data (projects, team details, tasks) will be provided accurately by users
- System will be accessed through modern web browsers with stable internet connectivity
- Stakeholders will provide timely feedback and approvals during development and testing phases

16.2 Constraints

- System functionality is limited to defined modules (Dashboard, Projects, Team, Calendar, Settings)
- Integration with third-party tools is not included in the initial phase
- Performance may depend on internet connectivity and hosting environment
- Changes in requirements during later stages may impact timeline and cost
- Access and features are restricted based on user roles and permissions

17. Governance & RACI

Governance Approach

- Defined roles and responsibilities for all stakeholders
- Regular status tracking and progress reviews
- Structured decision-making and approval process
- Clear communication between business and technical teams

RACI Matrix

Activity	Admin	Manager	Team Lead	Members
Project Creation & Approval	R/A	C	I	I
Project Assignment	A	R	C	I
Team Allocation	A	R	C	I
Task Assignment	I	A	R	I
Task Execution	I	I	C	R
Progress Tracking	A	R	R	C
Reporting	A	R	C	I
Issue Management	C	R	R	A
Final Approval	A	C	I	I

Legend

- **R (Responsible):** Executes the task
- **A (Accountable):** Final decision authority
- **C (Consulted):** Provides input
- **I (Informed):** Kept updated

18. Approval & Sign-Off

Name	Role	Signature	Date
Project Head	Sponsor		
IT Manager	Approver		

19. Appendix

Glossary of Terms

- Admin: System owner with full access and approval authority
- Manager: Handles project assignment and monitors team leads and members
- Team Lead: Manages tasks and coordinates with team members
- Members: Execute tasks (Design, Development, Testing, BA)
- Project: A structured set of tasks with defined goals and timelines
- Task: Individual unit of work assigned to members
- Workflow: Process flow (Admin → Manager → Team Lead → Members)

Abbreviations

- KPI: Key Performance Indicator
- RBAC: Role-Based Access Control
- UAT: User Acceptance Testing
- API: Application Programming Interface